TECHNICAL AND FINANCIAL BID

Bidder: GreenVolt Infra Solutions

Tender No.: PMC/ELEC/2026/0417

Name of Work: Supply, Installation & Commissioning of Grid-Connected Rooftop Solar PV Systems at Municipal Buildings

Submitted to: The Executive Engineer (Electrical), Pune Municipal Corporation

Date: 04-02-2026

Authorised Signatory: Meera Patil, Managing Partner

Form A - Covering Letter

We, GreenVolt Infra Solutions, hereby submit our bid for the above work. We have read and understood all terms and conditions of the tender document and accept them unconditionally.

Our bid shall remain valid for 120 days from the date of opening of technical bids.

Part 1 - About GreenVolt

GreenVolt Infra Solutions is a partnership firm established in 2016 in Satara, Maharashtra, executing rooftop solar and electrical infrastructure works.

Health, Safety and Environment

All rooftop work is carried out with fall-arrest systems and edge protection. A toolbox talk is held at the start of every shift and recorded in the site register.

Annexure B - Financial Statements

Our average annual turnover for the last three financial years stands at Rs. 3,80,00,000/-.

Audited statements for FY 2022-23 to FY 2024-25 are enclosed.

Part 3 - Past Projects

We executed a 350 kW rooftop solar project for Deccan Sugar Mills, Baramati in 2022, worth Rs. 2.1 Crore.

Work order and completion letter are enclosed.

Operation and Maintenance Plan

Modules are cleaned fortnightly and inverters are inspected monthly. Breakdown complaints are attended within 48 hours of being reported.

Part 4 - Commercial Proposal

Supply, installation and commissioning within 85 days of work order issuance.

Training Plan

Two half-day sessions will be conducted for PMC staff covering safe isolation, daily monitoring and basic fault identification.

Part 5 - Technical Specifications

We provide a 10-year comprehensive warranty on all system components.

Part 6 - Technical Team

A certified electrical engineer will be deployed at the site for the full execution period.

Organisation Chart

The project is led by a Project Manager who reports to a Director. Site execution is handled by a site-in-charge supported by supervisors and technicians.

List of Tools and Equipment

Insulation resistance tester, earth resistance tester, clamp meter, IV-curve tracer, thermal camera, torque wrenches and safety harnesses.

Compliance Statement

We confirm compliance with the technical specifications in Section 7 of the tender document without deviation.

Declaration

We declare that our firm has not been debarred by any government department or public sector undertaking as on the date of this bid.

Power of Attorney

The Board of Directors has authorised the undersigned to sign and submit this bid and all related documents on behalf of the company.

Client List

Our clients include textile units, hospitals, educational institutions, dairies and housing societies across Maharashtra.

Methodology

Our execution methodology follows a design-first approach: a detailed site survey, shadow analysis and structural assessment of each roof precede the final layout.

Material is dispatched only after design approval by the Engineer-in-Charge, which avoids rework at site.

Project Schedule

Weeks 1 and 2 cover site survey and design approval. Weeks 3 to 6 cover procurement. Weeks 7 to 10 cover installation, and week 11 covers testing and handover.

Statutory Compliance

GST Registration Certificate No. 27AABCG5432D1Z2 enclosed.

Labour Registrations

EPF and ESIC registration certificates are enclosed as Annexure D.

Quality Assurance Plan

Every lot of modules and inverters is inspected on receipt against the approved datasheets. Torque values, cable routing and earthing continuity are checked and recorded for every building.

Health, Safety and Environment

All rooftop work is carried out with fall-arrest systems and edge protection. A toolbox talk is held at the start of every shift and recorded in the site register.

Technical Annexure

Authorization letter from panel manufacturer Tata Power Solar Systems Ltd is enclosed.

Bill of Quantities

Item	Amount
Supply of PV modules and inverters	Rs. 25,20,000/-
Mounting structures and balance of system	Rs. 8,90,000/-
Installation, testing and commissioning	Rs. 5,80,000/-

All rates are inclusive of GST and freight to site.

Financial Bid - Form B Price Schedule

Our total quoted price for the complete scope of work, inclusive of all taxes and duties, is Rs. 39,90,000/- (Rupees Thirty Nine Lakh Ninety Thousand only).