# TECHNICAL AND FINANCIAL BID

Bidder: Urja Solar Tech Pvt Ltd

Tender No.: PMC/ELEC/2026/0417

Name of Work: Supply, Installation & Commissioning of Grid-Connected Rooftop Solar PV Systems at Municipal Buildings

Submitted to: The Executive Engineer (Electrical), Pune Municipal Corporation

Date: 05-02-2026

Authorised Signatory: Sandeep Joshi, Director

## Form A - Covering Letter

We, Urja Solar Tech Pvt Ltd, hereby submit our bid for the above work. We have read and understood all terms and conditions of the tender document and accept them unconditionally.

Our bid shall remain valid for 120 days from the date of opening of technical bids.

## Chapter 1 - Company Overview

Urja Solar Tech Pvt Ltd, incorporated in 2014 and based in Kolhapur, specialises in commercial and institutional rooftop solar systems.

## Organisation Chart

The project is led by a Project Manager who reports to a Director. Site execution is handled by a site-in-charge supported by supervisors and technicians.

## Annexure B - Financial Statements

Average annual turnover for FY2022-23 to FY2024-25 is Rs. 5,45,00,000/-.

Audited balance sheets are enclosed for all three years.

## List of Tools and Equipment

Insulation resistance tester, earth resistance tester, clamp meter, IV-curve tracer, thermal camera, torque wrenches and safety harnesses.

## Chapter 3 - Past Projects

We completed a 400 kW rooftop solar installation for Konkan Dairy Ltd, Ratnagiri in 2024, valued at Rs. 2.4 Crore.

The client's completion letter is enclosed.

## Compliance Statement

We confirm compliance with the technical specifications in Section 7 of the tender document without deviation.

## Chapter 5 - Technical Specifications

The proposed system shall carry a manufacturer warranty of 10 years covering panels and inverters.

## Declaration

We declare that our firm has not been debarred by any government department or public sector undertaking as on the date of this bid.

## Power of Attorney

The Board of Directors has authorised the undersigned to sign and submit this bid and all related documents on behalf of the company.

## Chapter 4 - Commercial Proposal

Commissioning to be completed within 80 days of work order issuance.

## Client List

Our clients include textile units, hospitals, educational institutions, dairies and housing societies across Maharashtra.

## Chapter 6 - Technical Team

One certified electrical engineer will remain on-site throughout execution.

## Methodology

Our execution methodology follows a design-first approach: a detailed site survey, shadow analysis and structural assessment of each roof precede the final layout.

Material is dispatched only after design approval by the Engineer-in-Charge, which avoids rework at site.

## Project Schedule

Weeks 1 and 2 cover site survey and design approval. Weeks 3 to 6 cover procurement. Weeks 7 to 10 cover installation, and week 11 covers testing and handover.

## Quality Assurance Plan

Every lot of modules and inverters is inspected on receipt against the approved datasheets. Torque values, cable routing and earthing continuity are checked and recorded for every building.

## Health, Safety and Environment

All rooftop work is carried out with fall-arrest systems and edge protection. A toolbox talk is held at the start of every shift and recorded in the site register.

## Statutory Compliance

GST Registration Certificate enclosed, GSTIN 27ABCDE9012H1Z4.

## Labour Registration

EPF Registration No. MH/PUN/0076543 enclosed as Annexure D.

## Operation and Maintenance Plan

Modules are cleaned fortnightly and inverters are inspected monthly. Breakdown complaints are attended within 48 hours of being reported.

## Training Plan

Two half-day sessions will be conducted for PMC staff covering safe isolation, daily monitoring and basic fault identification.

## Technical Annexure

Manufacturer authorization from Vikram Solar Ltd enclosed.

## Organisation Chart

The project is led by a Project Manager who reports to a Director. Site execution is handled by a site-in-charge supported by supervisors and technicians.

## List of Tools and Equipment

Insulation resistance tester, earth resistance tester, clamp meter, IV-curve tracer, thermal camera, torque wrenches and safety harnesses.

## Compliance Statement

We confirm compliance with the technical specifications in Section 7 of the tender document without deviation.

## Commercial and BOQ Annexure

Warranty coverage under this offer: 7 years, extendable on request.

| Item | Amount |
|---|---|
| Supply of PV modules and inverters | Rs. 28,60,000/- |
| Mounting structures and balance of system | Rs. 9,70,000/- |
| Installation, testing and commissioning | Rs. 6,50,000/- |

## Financial Bid - Form B Price Schedule

Our total quoted price for the complete scope of work, inclusive of all taxes and duties, is Rs. 44,80,000/- (Rupees Forty Four Lakh Eighty Thousand only).